> United States Department of the Interior

NATIONAL PARK SERVICE
Washington, DC 20240

WASHINGTON CONTRACTING AND PROCUREMENT:

IN REPLY REFER TO: 12795 W. Alameda Pkwy., M.S. WCP 1201 Eye Street, S.W. 12™ Fl. Contracting
$72 (2623) Lakewood, Colorado 80228 Washington, D.C. 20005

C2011040008

Via FedEx

December 3, 2003

City of Hot Springs

Attention: Honorable Carl F. Oberlitner
Mayor, City of Hot Springs

303 North River Street

Hot Springs, South Dakota 57747

Dear Mayor Oberlitner:

Reference: Wind Cave National Park, Park Service Public Utility Contract No.
C2011040008, Sewer Connection for Replace Failing Wastewater Treatment
Facility, Package #WICA-77293

Subject: Notice of Award — Notice to Proceed

This letter is being submitted to provide your office with the enclesed fully executed public utility
contract between the City of Hot Springs (City) and National Park Service (NPS) for the above
referenced project. Upon receipt of the fully executed contract, the City is hereby officially notified
to proceed with the Plant Certification. Upon submitting the Certification to the NPS, the City may
proceed with Design. Inquiries regarding the above should be directed to Mr. Sharrett at 303-
987-6744.

Sincerely,

{33:0) Melvin E. Fowler
Melvin E. Fowler
- Contracting Officer

Enclosure

cc:

Supt., Wind Cave National Park, w/o att.
CPM, Wind Cave National Park, w/c att,
DSC-PM-Graham, w/c att.
DSC-CS-Sharrett, w/c att.

AOC, w/att.
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0001 11/21/03 WICA.-77293
6. [SSUED BY CODE 7. ADMINISTERED BY (If other than ltem 6)  CODE |

National Park Service
Washington Contracting & Procurement, PO Box 25287

Mail Stop -WCP, Denver , CO 80235 ,

8. NAME AND ADDRESS OF CONTRACTOR (No.. street. countv. State and ZIP Code) (7)1 9A. AMENDMENT OF SOLICITATION NO.
C2011040008
. . 9B. DATE (SEE ITEM 11)
City of Hot Springs
303 North River Street 10A. MODIFICATION OF CONTRACT/ORDER
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Hot Springs, SD 57747

10B. DATED (SEE ITEM 13)
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers D is extended, D is not ex-
tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
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14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section heading, including solicitation/contract subject matter where feasible.)
This Contract does not currently have funding included for Phase 3, Installation. Therefore, Phase 3, Installation is
hereby an option and will be procured and funded in accordance with FAR Part 17, Options; and the following clauses
are incorporated into this Contract by full text.

FAR 52.217-7, Option for Increased Quantity-Seperately Priced Line ltem " The Government may require the delivery of
the number item, identified in the Schedule as an option item, in the quantity and at the price stated in the Schedule. The
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and effect.
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7. CONTRACTOR'S NEGOTIATED AGREEMENT (Contractor is required

to sign this document and retumn 4 copies to issuing office)
Contractor agrees to furnish and deliver all items or perform all the services set
forth or otherwise identified above and on any continuation sheets for the
consideration stated herein. The rights and obligations of the parties to this
contract shall be subject to and governed by the following documents: (a) this
award/contract, (b) the solicitation, if any, and (c) such provisions, representations,
certifications, and specifications, as attached or incorporated by reference herein.

(Attachments are listed herein.)

18. ] AWARD

offer on Solicitation Number

(Contractor is not required to sign this document.)

Your

including the additions or changes made by you which additions or changes are set forth
in full above, is hereby accepted as to the items listed above and on any continuation
sheets. This award consummates the contract which consists of the following
documents: (a) the Government's solicitation and your offer, and (b) this award/contract.

No further contractual document is necessaiy.

19?715 AND TIT F SIGNER (Type or print)
ARC. RLASTAER_

/77/?/0/6/

20A. NAME OF CONTRACTING OFFICER
Me!vm E. Fowler

19C. DAFE SIGNED

1:;3 NAWF CONTWZ‘, ./é%‘““/ ) 0//0 51

(Signature of person authorized to sign)

Ao, =

20C.

DATE SIGNED

DEC 03 2003

NSN 7540 - 01 - 152 - 8069
PREVIOUS EDITION UNUSABLE

(S/gn ture Jf Contracting Officer)
[ / /

STANDARD FORM 26 (REV 4 - 85)
Prescribed by GSA
FAR (48 CFR) 53.214(a)
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Li"e Item woculent Nurmper rie
Summary C2011040008 WICA 77293 2 of 3

Total Funding: $105,000.00

FYs Fund BudgetOrg Sub ObjectClass Sub  Program CostOrg Sub Proj/lJob No. Sub Reporting Category

2004 1560 25272 472 7018

Division Closed FYs Cancelled Fund

Line Item CLIN Delivery Date Unit of Total Cost

Number pescription Ref (start Date to End Date) ~Quantity Issue Unit Price (Includes Discounts)
1.00 job $103,000.000 $ 103,000.00

0001

Ref Req No: R2011040008/0001

0002

Ref Req No: R2011040008/0001

PHASE 2 - DESIGN - OFF SITEWORK 0001  03/31/2004

City of Hot Springs agrees to provide all necessary labor, materials, supplies and equipment to perform design services for the Facility as desribed in

the attached Scope of Work.

PLANT CERTIFICATION 0002  03/31/2004 1.00 ea $2,000.000 $2,000.00

The City of Hot Springs agrees to provide the Certification of the Plant in accordance with the attached Scope of Work.

Total Cost: $105,000.00




contract Levei vocument Number litle Page

Funding Summary | ¢2011040008 WICA 77293 3 of3
2004- - -1560- -233K- -472- - -7018- - - - - -
$105,000.00

Reference Requisition:  R2011040008/0001

Total Funding: $105,000.00



PART 1 - THE SCHEDULE

SECTION A. SOLICITATION/CONTRACT FORM

THIS BILATERAIL PUBLIC UTILITY SERVICE CONTRACT NO. €2011040008
(hereinafter "Contract") entered into on the effective date in
Block No. 3 of the above Award/Contract, Standard Form 26 (REV.4-
85) by and between the UNITED STATES OF AMERICA, acting through
the NATIONAL PARK SERVICE, DEPARTMENT OF THE INTERIOR (hereinafter
"National Park Service", "Park Service" or "NPS"), pursuant to the
authority contained in the Federal Property and Administrative
Services Act of 1949, as amended (Sec. 201, 40 U.S.C. 481, and
awarded under authority 41 U.S.C. 253(c) (1)) and 16 U.S.C. Sec.
1.b.(2) and the City of Hot Springs (hereinafter "City") also
means its contractors, agents or assigns, authorized to conduct
business in the State of South Dakota, and having its principal
office and place of business at: 300 North River Street, Hot
Springs, South Dakota 57747;

WITNESSETH, THAT:

WHEREAS, the Park Service administers Wind Cave National Park
(hereinafter called "Park" or "Service Area"); and

WHEREAS, it is the desire of the parties to enter into this
Bilateral Contract with the City for design and installation of a
sanitary sewer system to the boundary of the Park and related
structures, hereinafter (“Service Area") and after installation of
the Facility, provide sewer service; and

WHEREAS, all the City’s rates, rules, regulations, and practices
are subject to the jurisdiction of and regulation by the City
Council (hereinafter “Council”, in the manner prescribed by law;
and the City is subject to various rules, orders and regulations
imposed by Council; and

WHEREAS, it is the desire of both parties to enter into this
Contract for the city to design and install the proposed

sanitary sewer system and facilities (hereinafter "Facility") to
be installed along roads and highways outside of the Service Area
and is for use by the Park, including its Concessionaires,
contractors, agents or assigns, with the City acting either by
force account (City’s In-house Resources) or through subcontracts
with others, under the existent difficult terrain and under strict
environmental constraints in the Service Area known to the City as



of the effective date of this Contract, subject to the City
obtaining all necessary consents, approvals, and permits for which
the City will be responsible for and if needed, the NPS will
provide assistance to the City; and

WHEREAS, the NPS desires that the City's design and installation
of the Facility located in outside of the Service Area consist of
three phases, which are defined herein; and

WHEREAS, the NPS has already obtained the required National
Environmental Policy Act and the National Historic Preservation
Act, Section 106 compliance on the pre-established utility
corridor outside of the park boundary in accordance with Drawing
108/41,025(previously sent to the City under separate cover); and

WHEREAS, the City is willing to perform all work in accordance
with the Federal Occupation Safety and Health Administration
Regulations, under the state of South Dakota and Federal
regulations, standards and codes; and

WHEREAS, the City agrees to provide sewer utility service
thereafter (hereinafter "Utility Service") after installation of
the Facility; and

WHEREAS, the NPS agrees to pay the City for scope of work which
includes design and installation of the Facility described below;

NOW, THEREFORE, in consideration of the mutual covenants herein,
the Parties hereby agree as follows:

SECTION B. SUPPLIES OR SERVICES AND PRICE:

PHASE 1 Plant Certification:

The City shall provide certification from a registered
professional engineer that the City’'s existing wastewater
treatment plant’s capacity is able to accept and adequately treat
the additional NPS influent as required by this contract. This
certification shall be submitted prior to expending any funds for
phase 2 work.

PHASE 2 (OFF-JOB-~SITE) DESIGN WORK

Phase 2 (off-job-site) work includes the necessary funds to
provide design services, preparation of installation drawings for



the Facility as described herein, including the City's advertising
low-competitive bidding process, bid opening to obtain a qualified
subcontractor and the City's General and Administrative costs, as
described herein.

Administrating, planning, engineering and coordinating as required
for the sanitary sewer extensions. Engineering shall consist of
drawings showing pipes, valves, joints, manholes, profiles with
elevations indicated, plans of existing conditions to accurate
scale, and all proposed features labeled. Administrating and
planning will include acquisition of any permits, (State
Environmental Reguirements), or any other approvals as necessary.
It is understood, this phase and/or phase 1 or 3 may be
subcontracted.

PHASE 3 (ON-JOB-SITE) INSTALLATION WORK

Phase 3 (on-job-site) work includes subcontract award and the
complete and accepted installation of work for the Facility, as
described herein.

1. FACILITY CHARGE FOR FIRM FIXED PRICE

a) The City has proposed and the NPS accepts the City’s Firm -
Fixed Price Proposal for the work described for Phase 1 (plant
certification), Phase 2 (off-job-site) work and Phase 3 (on-job-
site) work described above is $955,000.00.

b) The City's Fixed Price breakdown is as follows:

1. The City's Fixed Price for the Phase 1 Plant Certification;
Phase 2 (off-job-site) work including design and engineering, and
Phase 3 (on-job-site) work including construction and construction
management is as follows:

Phase 1 Plant Certification $ 2,000.00
Phase 2 Design (off-site work) $103,000.00
Phase 3 Installation (on-job site work) $850,000.00
TOTAL $955,000.00



b) Funding of $2,000.00 for Phase 1 Plant Certification has been
approved and is obligated upon the Contracting Officer’s
signature.

c) Funding of $103,000 for Phase 2 Off-job-site work) Design and
Phase has been approved and is obligated upon the Contracting
Officer's signature.

d) Funding of $850,000 for Phase 3, Installation shall be
incorporated into this contract by Contract Modification.

2. PAYMENT CONDITIONS

a) In accordance with the City’s Firm Fixed Price Proposal, the
NPS hereby agrees to pay the City Phase 1 Plant Certification;
Phase 2 (off-job-site) design work, and Phase 3 (on-job-site)
installation work, including herein, General and Administrative
Fees, in accordance with the terms and conditions of this
Contract.

b) All payments will be made in accordance with Debt Collection
Acts of 1996 (P.L. 104-134) with payment banking data included on
Payment Information Form for Treasury Financial Communication
System.

c) This Contract may be modified by the Contracting Officer in
writing under the Terms and Conditions herein as mutually
agreeable to both parties in accordance with the section “Contract
Modifications” below.

d) Monthly billings for future Utility Service is not included in
this Contract and will be addressed in a separate contract.

f) This Contract does not prohibit the City from expending other
than Government funds outside the scope of this Contract for the
Facility; however, no payment for reimbursement will be made by
the NPS thereof.

3. INVOICE REQUIREMENTS FOR INSTALLATION

a) The City may submit invoices as work items have been
completed, but not more frequently than monthly; or the City may
submit one Final Invoice for payment subject to verification of
all work completed and accepted.



b) The following conditions are required before a Final Invoice
submitted by the City and before final payment for the sanitary
Ssewer system connection can be made.

1. The City is required to provide to the Park Service
Contracting Officer’s Representative a notice of ten (10) working
days prior notice that the work has been completed and is ready
for Final Inspection. The Facility will be constructed to the
City’s uniform design and construction standards.

2. The City is required to provide to the Park Service
Contracting Officer’s Representative record drawings and computer
files in AutoCAD format, if available, including design
calculations and survey data for archiving purposes after the
installation included herein has been completed.

a. Information for submitting an Invoice is as follows:

b. One sheet is acceptable; letterhead is optional, for the
Invoice. The breakdown can be attached but is not necessary.

¢. For multiple invoices, label each Invoice with a number
sequence and the final invoice in the sequence shall be labeled
“FINAL INVOICE”. If only one is submitted, it shall be labeled
"Final Invoice", an invoice numbering is required.

d. Include a date on the invoice that succeeds the completion date
of work.

e. Include this Contract Number on the Invoice.
f. Include short description of work performed and invoice price

3) Prior to final payment on this contract, the City shall
furnish to the Contracting Officer a Release of Claims: Form DI-
137 (Rev. Aug. 1996) against the United States relating to this
Contract.

4) Invoice(s) for the sanitary sewer system connection shall be
sent to:

National Park Service

DSC-CS

Attn: Timothy F. Sharrett, Contract Specialist,
12795 West Alameda Parkway

P.0O. Box 25287

Denver, Colorado 80225-0287



4. CONTRACT MODIFICATIONS

a) No additional work above contract price may be performed
unless and until the National Park Service approves the funding
and the Contracting Officer issues a bi-lateral contract
modification authorizing the additional work. The modification
process will not be unreasonably delayed providing funds are
available, and if determined to be in the best interest of the
Government.

b) If it is determined to be in the best interest of the
Government, the Contracting Officer retains the right to issue
unilateral contract modifications with exceptions of price. When
unilaterally signed by the Contracting Officer, the modification
shall become part of the Contract.

c) The City shall provide the Contracting Officer with back up
and justifications sufficient to evaluate deletions and/or
additions that may be required of the City’s installation work.

d) Contract Modifications for additional work by the City or for
increasing the Contract’s price, when bilaterally signed by the
Contracting Officer and the City's authorized representative shall
become part of this Contract.

SECTION C: DESCRIPTION/SPECIFICATIONS/SCOPE OF WORK

EXISTING CONDITIONS AND CONCERNS

The National Park Service, Wind Cave National Park has a
requirement to extend sanitary sewer mains to proposed project for
replacing failing wastewater treatment facility from existing
manhole locations within the city limits of the City of Hot
Springs, South Dakota. The project is estimate 4 be cpﬁbleted
before oeteber—331—2664 Moo %L’/ 1 oy & “ﬁ"«,_.ﬂ,,r}__j C

CITY’S RESPONSIBILITIES . ﬂﬁf%;

-

CERTIFICATION: The City, by signature of the contract, certifies
the City’s existing wastewater treatment plant’s capacity is able
to accept and adequately treat the additional NPS influent as
required by this contract.

SANITARY SEWER SYSTEM:




Under this Contract the City shall provide all labor, equipment,
supplies and materials necessary to construct and maintain a
sanitary sewer line from the Wind Cave National Park boundary on
highway 385 to the City, approximately 30,000 feet, connecting to
the existing sewer collection system of the City and conveying the
sewage from the Park boundary to the HS wastewater treatment plant
for treatment and disposal. The sewer main shall be adequate for
the current and anticipated future sewer flows generated by the Park
together with all sewage the City anticipates from private or other
developments along the line route. The influent from the Park is

expected to be typical domestic
the summer season of 20,000 gpd
winter season. The Park sewage
Boundary via a 1lift station and
rate of 160 gpm. Therefore the

sewage with an average daily flow in
and less than 10,000 gpd in the

will be transferred to the Park

the flow from the pumps will be at a
sewer mains and appurtenances must

be sized to handle the 160 gpm flows. It is anticipated that the
sewage flows generated by the Park may increase at a rate of
approximately 5% per year, although the rate of delivery to the City
sewer main would still be 160 gpm.

For this specific Contract, the

City shall construct and maintain

the sewer main in accordance with all applicable local, state and

federal laws and regulations.

The City shall be responsible for:

¢ providing phase 1 certification.
¢ rights-of way, permits and regulatory approvals,

s survey and design,

e contracts administration and construction management including
full time resident inspection

e odor control of received sewage,

e pipe sizing, pipe material

and profiles appropriate for the

fluid type, velocities and hydraulic heads,

e manhole sizes, shapes and materials to adequately meet
corrosive and erosive conditions, dissipate high heads and
velocities without depositing solids in the lines due to

shallow flow depths,

e manholes and pipelines shall be designed to avoid overflows
due to blockage or back up during normal operation.

¢ Trenching consisting of approximately 30,000 feet, back-fill,
compaction to City standards.

e The City and its subcontractor/s are responsible for paying
their own utility cost in the performance of this contract.

e NPS will furnish and install a totalizing flow meter

e (City will own the facility.



e Upon completion of the installation of the facilities, a
separate 10(Ten) year Government Wastewater Utility Service
contract will be issued for wastewater utility service.

Phase 2: Off-job-site

The City’s off-job-site work shall consist of but not limited to
the following:

a) Design Services: Design preparation of installation drawings
for the Facility as described herein shall be designed and
certified by a registered professional engineer. (If applicable)
the City’s competitive low bid process to select a subcontractor
for installation, and the City’s General & Administrative costs,
as described herein.

The City shall provide submittals of the installation
drawings and specifications for review for Phase 1 (off-job site)
work as follows:

1. At 35 percent completion stage of Design.
2. At 50 percent completion stage of Design
3. At 95 percent completion stage of Design.

Submittals shall be sent to: Mr. Steven D Schremmpp, P.E.
Park Facility Manager
RR#1, Box 190-WCNP
Hot Springs, SD 57747

b) Meet on site with personnel from the Park Superintendent or
his/her representative, as necessary, to coordinate the design and
installation work.

c) Prepare and provide record drawings in AutoCAD format, if
available, including design calculations and survey data to the
Park Service Contracting Officer’s Authorized Representative for
archiving purposes after the installation included herein has been
completed.

d) Coordinate with the Park personnel for final location of the
utility facilities and lines within the Site and field stake, as
indicated by the drawing.



e) The City shall cooperate, as required, with other utility
companies and their subcontractors, agents, or assigns; the
telephone company and their subcontractors, agents or assigns; and
the NPS contractors for common usage of compatible utilities and
corridors, as required, to allow scheduling of work in the same
areas and to prevent earth moving and rough grading type
installation interference problems.

Low Competitive Bidding Process

a) Prepare project bid package for soliciting Bids or Price
Proposal for a Firm Fixed Price Subcontract for the selection of a
subcontractor for installation, including solicitation advertising
and bid opening, but excluding award.

b) Conduct a pre-bid walk-through and conference, as required.

Phase 3: On-job-site

The City’s on-job-site work shall consist of but limited to the
following:

I1f applicable, the award of a subcontractor, and the commencement
of the installation of the Facility.

PHASE 3: CONTRACT ADMINISTRATION: FACILILTY INSTALLATION

The City’s Phase 3 (on-job-site) Contract Administration work
shall consist of but is not limited to the following:

a) Conduct a pre-construction meeting with the City’s
construction subcontractor personnel and invite Park personnel to
attend prior to initial commencement of installation work.

b) Attend job meetings, conduct periodic resident field
observations, perform on-site field supervision, quality control,
field inspection, Engineering Services, and review shop drawings,
as required.

NPS Responsibilities



NPS will be responsible for the following:

a) NPS has prepared and received the required compliance approval
for archeological requirements per Section 106 of the National
Historic Preservation Act.

b) NPS has prepared and received the required compliance approval
natural resource work and obtain per National Environmental Policy
Act.

c) Provide comments as to scope and content on the 35, 50 and 95
percent design documents submitted by the City to NPS for review
in a timely manner as not to delay the City.

d) Initiate and participate in telecons, meetings, and/or pre-
installation conferences, as necessary, with the appropriate
City‘s employees and NPS Technical, Contracting and Park
Personnel, as required, during installation phase.

e) Assign a single project contact person to represent the
National Park Service and be responsible for keeping other Park
Service Staff informed of on-site project issues and progress and
to notify the Contracting Officer's Representative of any
contracting issues.

f) Provide the most current flow data to City for design in sizing
the facility.

g) Coordinate and approve the final location of the utility
facilities and the lines at the Park Service boundary.

h) Participate in telecons, meetings, and pre-installation
conferences with the City during the design, review, and
installation work, as required.

i) Coordinate and review the City’'s design drawings for scope,
content, compliance with the environmental and cultural laws,
routing and archeology concerns, and provide project review
comments and approvals of preliminary drawings and 100 percent
final design drawings and specifications in a timely manner.

j) If requested, the NPS will provide its documentation for
compliance under the NEPA and NHPA Section 106 to the City for
assisting the City in obtaining State Compliance (if required) in
the pre-established utility corridor in accordance with Drawing
108/41, 025 (previously sent to the City under separate cover).

10



SECTION D. PACKAGING AND MARKETING

Not applicable

SECTION E. INSPECTION AND ACCEPTANCE

Final inspection and acceptance will be conducted by the
Contracting Officer’s Authorized Representative. Final inspection
will occur at the Installation Site.

SECTION F. DELIVERIES OR PERFORMANCE (CONNECTION ONLY)

1. DESIGN AND INSTALLATION PERFORMANCE PERIOD

a. A Notice-to-Proceed (NTP) is included herein for Phase 1
Plant Certification.
b. A second Notice-to-Proceed shall be issued for Phase 2 (off-

job-site) design work when Phase 1 Certification is received.
Phase 2, Design shall be completed by March 31, 2004.

C. A Third Notice-to-Proceed will be issued upon completion and
acceptance of all required Design work, installation work
shall be subject to the Special Archeological Monitoring
Requirements.

2. All work to be completed by November 30, 2004.

SECTION G: CONTRACT ADMINISTRATION DATA

The Contracting Officer’s Authorized Representative (hereinafter
“"COR"”) name and address for this contract is:

Walt Graham

National Park Service
12795 W. Alameda Parkway
Mail Stop: DSC-PM
Denver, Colorado 80228

Phone #303-969-2161
FAX #303-969-2238

The Contracting Officer Technical Representative (hereinafter
COTR) for this contract is:

1



Mr. Steven D Schremmpp, P.E.
Park Facility Manager

RR#1, Box 190-WCNP

Hot Springs, SD 67747-9430

Phone #605-745-1140
FAX #303-987-6646

The Contracting Officer (hereinafter ‘'CO”) name and address for
this contract is:

Melvin E. Fowler
National Park Service
Washington Contracting & Procurement
12795 W. Alameda Parkway
Mail Stop: WCP
Lakewood, Colorado 80228
By - 1
Phone No: 303—9&4%88 8
FAX No: 303-914-3812

The Contact for the City is:

John P. Scheltens, City Engineer
City of Hot Springs

303 North River Street

Hot Springs, South Dakota 57747

Phone No: 605-745-3135
FAX NO. 605-745-5180

SECTION H: SPECIAL CONTRACT PROVISIONS (CONNECTION &
SERVICE
1. ownership of Facilities

A. It is understood by both parties that the Facilities furnished
and installed under this Contract shall become the property of the
City. The ownership of all Facilities installed by the City or its
Sub-contractor(s) shall remain the property of the City regardless
of this firm-fixed price contract by NPS and that the Utility
Systems provided under this contract shall become the property of
the City. The ownership of all equipment installed by the City or
its Sub-contractor/s shall be vested in the City.
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B. Upon completion of the installation, the City is responsible
for all operation and maintenance of the Facility. The City’s
responsibility and ownership ends at boundary of the Park. NPS
has responsibility for all facilities upstream of the boundary of
the Park.

3. Parties of Interest

This Contract shall be binding upon and insure to the benefit of
the City’s successors, legal representatives and assignees of the
respective parties thereto.

4. Contract Installation Documents

The City’s Contract Installation Documents shall be made part of
this Contract and shall consist of, but not limited to this
Contract, the City’s Specifications and Installation Drawings, the
City’s Installation Subcontracts as they are develop and executed,
as required, to install the Facility.

5. Expense Records

A. During the term of this Contract and during installation,
the NPS shall require the City, either acting independently or
through this Contract, to adhere to all Environmental Provisions,
as specifically agreed upon by inclusion in the installation
documents.

6. Archaeological Findings, Modified (OUTSIDE OF PARK BOUNDARY)

Fossils, Petroglyphs, artifacts, burial grounds or remains,
structural features, ceremonial, domestic, and archaeological
objects of any nature, historic or prehistoric, found during any
earth moving activities, are the property the appropriate
authorities other than NPS and will be removed only by the
appropriate authorities. Should the City operations or its
employees uncover or find any archeological remains, the City
shall suspend operations at the site of discovery; notify the NPS
Contracting Officer (and or the appropriate authority) immediately
of the findings; and continue operations in other areas. Included
with the notification, shall be a brief statement of the location
and details of the findings. Should the temporary suspension of
work at the site result in delays, or the discovery site require
archeological studies resulting in delays or additional work for
the City, it will be compensated by an equitable adjustment under
the General Provisions of the Contract.

13



7. SPECIAL PROVISIONS

A. The Park Service Contracting Officer's Authorized
Representative shall conduct day-to-day administration of this
Contract by the Park Service, (COR) with the exclusion of changing
contracting matters involving delivery time, money, or scope of
work. All communications oral or written in the day-to-day
administration of this Contract, shall be established with and
directed to the City’'s Site Superintendent.

B. The City shall designate an individual or individuals that
are employed by the City on-job-site superintendent during
installation work, who shall act as a point of contact and
responsibility and authority to address and correct contracting
issues or other problems on a day-to-day basis.

C. At all times the City or its subcontractor(s) shall follow
South Dakota’s Department of Transportation's Standards for
highway weight limits, travel, and traffic control; and Federal
and South Dakota OSHA's Regulations for life safety, as
applicable.

D. The City’s Drawings, sketches, Work Orders, Job Orders, and
Staking Sheets are made part of this Contract, as they are
prepared. The most current City‘s Drawings, sketches, Work
Orders, Job Orders and Staking Sheets regarding the installation
of the Facility will be available to the NPS upon request.
Likewise, the most current NPS Drawings will be available to the
City upon request.

E. The City shall cooperate with the Contracting Officer's
Representative and Site Superintendent or their designated
representative to determine the priority of the work. All life
safety hazards and potential public health threats shall be
eliminated as first priority of the work.

F. The City’s Rules and Regulations and Line Extension Policies

of the City are made a part of this Contract. The most current
revisions will be available upon request.

pPart 11 - Contract Clauses

Section I - Clauses
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52.252-2 ~ Clauses Incorporated by Reference (Feb 1998)

GENERAL PROVISIONS

Firm-Fixed Price

This contract incorporates one or more clauses by reference, with
the same force and effect as if they were given in full text.

Upon request,

available. Also,

electronically at the address below.

Clause #
1. 52.202~-1
2. 52.203-3
1984
3. 52.203-5
4, 52.203-6
5. 52.203-7

6. 52.204-4

7. 52.204-6
8. 52.209-6
9. 52.215-2

10. 52.219-8
11. 52.222-3
12. 52.222-26
13. 52.223-14
14. 52.232-25
15. 52.232-33

16. 52.232-38

17. 52.233-1
18. 52.236-7
19. 52.237-2

20. 52.243-1
21. 52.244-2
22. 52.244-5

http://www.arnet.gov/far

Title

Definitions
Gratuities

Covenant against Contingent Fees

Restrictions on Subcontractor Sales
to the Government

Anti-Kickback Procedures

Printing/copying Double Sided/Recycled
Paper

Data Universal Numbering System
(DUNS) Number

Protecting Govt.'s Interest when
Subcontracting with Contractors
Debarred, Suspended, or
Proposed Debarment

Audit and Records - Negotiation

Utilization of Small Business Concerns

Convict Labor

Equal Opportunity

Toxic Chemical Release Reporting

Prompt Payment

Payment by Electronic Funds Transfer
Central Contractor Registration

Submission of Electronic Funds
Transfer Information with Offer

Disputes

Permits and Responsibilities

Protection of Government Bldgs.
Equip. & Vegetation

Changes

Subcontracts

Competition in Subcontracting

15

Dec

Apr

Jul
Jul

Aug

Jun

Jul
Jun
Oct
Aug
Apr
Oct
Feb

May
Jul
Nov

Apr
Aug
Aug
Dec

the Contracting Officer will make their full text
the full text of a clause may be accessed

Date

2001
Apr

1984

1995
2000

2000

1999

1995
1999
2000
1996
2002
2000
2002

1999

1999
2002
1991

1984
1987
1998
1996



23. 52.246-5 Inspection of Services--Fixed-Price Aug 1996

24. 52.249-6 Termination for Convenience of the

Government (Fixed-Price) Sep 1996
25. 52.249-14 Excusable Delays Apr 1984
26. 52.253-1 Computer Generated Forms Jan 1991

Firm~Fixed Price

Clauses Required in Full Text

1. 52.241-9 Connection Charge (Feb. 1995)

(a) Charge. In consideration of the Contractor furnishing and
installing at its expense the new connection facilities described
herein, the Government shall pay the Contractor a Cost
Reimbursable connection charge. The payment shall be in the form
of progress payments or as a lump sum, as agreed to by the parties
and as permitted by applicable law. The total amount payable shall
be the firm fixed price of $955,000.00. As a condition precedent
to final payment, the Contractor shall execute a release of any
claims against the Government arising under or by the virtue of
such installation.

(b) Ownership, operation, maintenance and repair of new facilities
to be provided by the City. The facilities to be supplied by the
City under this clause, notwithstanding the payment by the
Government of a connection charge, shall be and remain the
property of the City and shall, at all times during the life of
this contract or any renewals thereof, be operated, maintained,
and repaired by the City at its expense. All taxes and other
charges in connection therewith, together with all liability
arising out of the construction, operations, maintenance, or
repair of such facilities, shall be the obligation of the City.

(c) Termination before completion of facilities. The Government
reserves the right to terminate this contract at any time before
completion of the facilities with respect to which the Government
is to pay a connection charge. In the event the Government
exercises this right, the City shall be paid the cost of any work
accomplished, including direct and indirect costs reasonably
allocable to the completed work prior to the time of termination
by the Government, plus the cost of removal.

(End of clause)
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3. 52.241-12 Nonrefundable, Nonrecurring Service Charge (Feb
1995)

As provided herein, the Government will pay a nonrefundable,
nonrecurring charge when the rules and regulations of a city
require that a customer pay (1) a charge for the initiation of
service, (2) a contribution in aid of construction, or (3) a
nonrefundable membership fee. This charge may be in addition to or
in lieu of a connection charge. Therefore, there is hereby added
to the Contractor's schedule a nonrefundable, nonrecurring charge
for the connection as described herein in the amount of $0.00
dollars payvable in accordance with the terms and conditions
setforth herein.

PART III - LIST OF DOCUMENTS,EXHIBITS AND OTHER ATTACH

SECTION J. LIST OF ATTACHMENTS/REFERENCES

ATTACHMENT #1 City’s Firm Fixed Price Proposal, dated August 26,

2003.
ATTACHMENT #2 City’'s Revised Price Proposal, dated October 16,

2003.

Part IV - Representations and Instructions

Section K - Representations, Certifications, and Other Statements
of Offerors

Not Applicable

Section L. - Instructions, Conditions, and Notices to Offerors

Not Applicable

Section M - Evaluations Factors for Award

Not Applicable
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City of Hot Springs
303 North River
Hot Springs, South Dakota
*okPhone Number 605-745-3135**Fax Numll)jr 605-745-5180%***

To: Tim @05771’/6 el
Fax Number: 303-987-6646
From: Carl Oberlitner, Mayor |

Date: October 16, 2003

Subject:  Approval

Pages: 1
1. Certification Phase: $ 2,000.00
2. Final Design Phase:  $38,000.00

3. Installation Phase: $ 5,000.00
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City of Hot Springs
303 North River
Hot Springs, South Dakota
**+Phone Number 605-745-3135**Fax Number 605-745-5180%**
To: Tim
Fax Number: 303-987-6646
From: Carl Oberlitner, Mayor

Date: October 16, 2003

Subject:  Approval

Pages: 1

As per our conversation an additional $45,000.00 needs to be added to contract

between the City and Wind Cave which includes contracting with a professional
engineer for the certification phase and final design phase of project. If I need to
send anything else please contact me or Cheryl Wait, Finance Officer.

8818 SvtL Sas SONIJLS 10HM d40 ALID WU 9\a:ise £88Z—2T1-130



City of
H Ot Spr 1ng S 303 North River Street Hot Springs, South Dakota 57747

Carl F. Oberlitner Phone 605 745-3135
Mayor e-mail: 102370.2314@compuserve.com

August 26, 2003

National Park Service

United States Department of Interior

Attn: Mr. Tim Sharrett - Contract Specialist
12795 West Alemeda Parkway

MS WCP

Lakewood, Colorado 80228

Ref: Sanitary Sewer Line Project - Wind Cave National Park
Dear Mr. Sharrett:

In response to your Fax’s dated 8/11 and 8/19 2003, the City of Hot Springs offers to extend its sanitary
sewer system to the boundary of Wind Cave National Park and provide sanitary sewage treatment under
the conditions of the proposal herein. The City is pleased to offer it services. We currently have the
capacity at our wastewater treatment facility to handle the additional loading. The key staff within our
Engineering and Wastewater Departments have served the City for over 25 years and have received many
state and national awards for their engineering and operational excellence.

The proposal attached is similar to utility service extensions the City has provided in recent years. We
are just completing the installation of @ 10 miles of water and sanitary sewer extensions that will service
the new golf course subdivision development. Last year we completed utility expansion of our water
system that provides clean, drinking water to the eastern portion of Fall River County via @ 300 miles
of water main.

Attached, please find a copy of our proposal. If you have any questions, please fell free to call me at any
time. My number at City Hall is 605 745-3135. The final terms of agreement between the NPS and the
City of Hot Springs are subject to the approval of the Hot Springs City Council,

I hope you find this otfer positive and encouraging. [ look forward to working together.

Sincergly:

] 4 4
/! 3
{

Carl F. Oberlitner, Mayor
City of Hot Springs

ce: Joseph Lux, President, Hot Springs City Council
William Hacker, Chair Public Works Committee
Kip Heinzen, Public Work Committee
Jim Zwetzig, Public Works Committee
Mike Ortner, City Attorney
John Scheltens, City Engineer



SANITARY SEWER SERVICE AGREEMENT BETWEEN
THE CITY OF HOT SPRINGS
AND THE
NATIONAL PARK SERVICE, UNITED STATES DEPT. OF INTERIOR
(Wind Cave National Park)

THIS AGREEMENT is made this day of September, 2003 by and between the City of Hot
Springs, a municipal corporation (hereinafter referred to as the "City"), and the United States National
Park Service (Wind Cave National Park -hereinafter referred to as the "Park").

WHEREAS the parties recognize that the City is a municipal corporation organized under the provisions
of SDCL Title 9, and that is has the full range of responsibilities to the residents, citizens, taxpayers, and
others within its service area; and

WHEREAS Wind Cave National Park, a unit of the United States National Park Service, is interested in
receiving Sanitary Sewer Services from the City of Hot Springs: and.

WHEREAS the City owns, operates, and maintains a sanitary sewer system and wastewater treatment
facilities capable of providing the services required by Wind Cave National Park,

NOW, THEREFORE, IT IS AGREED AS FOLLOWS:

I. Basic Design & Administration

The City of Hot Springs will provide the basic administration, planning, design and coordination
tor extending the sanitary sewer from the City of Hot Springs northward to the southern boundary
of Wind Cave National Park. The proposed extension would be installed in the highway R.O.W.
along the western edge ot S.D. Highway #385. The termination would be in the proximity of the
South Entrance of Wind Cave National Park. The exact location to be agreed upon between the
City and Wind Cave National Park.

The City shall be responsible for all design, meeting all local, state and federal environmental
requirements, acquisition of all R.O.W’s and environmental permits. All plans and specifications
shall be reviewed and approved by the South Dakota Department of Environmental Protection
prior to the commencement of any construction.

A completed set of plans and specifications shall be provided to the National Park Service for your
and comment. The plans shall contain the layout, size, and location of all pipes, manholes and
appurtenances. Plans shall show grades, depths and specifications for material quality. It will
provide detailed installation requirements and testing procedures for final acceptance. The City
will attempt to address and all concerns of the Park Service but reserves the right of final decision.

The basic design phase of the project shall be completed by 1 March 2004, provided this
agreement is entered into by 1 October 2003.
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Design Considerations:
- Pumping Rate into the receiving manhole from Wind Cave National Park
Maximum 160 GPM.

- Wintertime average daily flow @ 10,000 gpm

- Summertime average daily flow @20,000 gpm

- Allow a 5% increase per year in average daily flows but maximum pumping rate to

remain at 160 GPM

- All sewerage is domestic waste - no industrial waste unless it pretreated to meet
municipal requirements.

- The City will provide, install and maintain a sewage totalizing meter at the receiving
manhole.

- Hot Springs will provide limited odor control at the receiving manhole - however due
to the expected long detention time of the waste in the forced main pipeline within Wind
Cave National Park, particularly in the slow winter season, the Park may need to
undertake additional treatment at the lift station to eliminate the problem entirely.

- Considerations shall also be made in the design to accommodate future sewerage flows
for current and anticipated growth along the route.

II. Construction & Installation:

The City of Hot Springs shall provide, or contract to provide, all labor, equipment, supplies and
materials to construct the sanitary sewer main from Hot Springs to the southern boundary of Wind
Cave National Park viathe corridor of S.D. Highway #385. The distance is approximately 30,100
L.F. The City shall also be responsible for all construction staking, inspections, testing and
contract administration.

All construction work shall be completed by 31 October, 2004 and ready to receive sewage from
Wind Cave National Park.

III. Maintenance & Ownership:

Upon completion the City shall own the sanitary sewer installed under this agreement. It agrees
to provide all necessary cleaning, maintenance and service for the lite of the system. When
connected, Wind Cave National Park will be considered a commercial account on the Hot Springs
sanitary sewer system. As such, the Park shall be billed a monthly service fee in the same manner
and rate structure as all other commercial accounts on the system. The City shall provide this
service for a minimum of twenty (20 years).

IV. Payments, Costs & Schedule:

A. Design & Administration (Part 1. above)
1. Total Cost: $65,000.00
2. Payment Schedule: $30,000.00 due ! November 2003
$35,000.00 completion of plans & specifications (1 March 2004)

B. Construction & Installation (Part II. Above)
1. Total Cost: $845,000.00
2. Payment Schedule  $250,000.00 at 25% construction completed.
$200,000.00 more at 50% construction completed
$200,000.00 more at 75% construction completed
$195,000.00 remaining when 100% construction completed
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V. Contact & Address:

Unless subsequently advised in writing by the City, all correspondence, billing statements,
documents, and notices, from the Park Service to the City, shall be mailed to the City at the following:

City Hall
City of Hot Springs
303 N. River Street
Hot Springs, SD 57747

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by their
respective duly authorized officers as of the day and year first above written.

éj} OI;‘?)T PRINGS UNITED STATES NATIONAL PARK SERVICE

Carl Oberlitner, Mayor USNPS - Name & Title
ATT?@“//: , ATTEST:
Cheryl W%?V?T/iance/()%i/c%(f Clerk

(SEAL) (SEAL)
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